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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

This solicitation is for Revetment Repairs, Dike Repairs, and Riprap Upper Bank Paving in the Ohio and Mississippi Rivers between Mound
 City, Illinois (Ohio River Mile 972) and Mouth of White River, Arkansas (Mississippi River Mile 599 AHP), scheduled to open at 2:30 p.m. 25
 May 04 is amended as follows:

1.  Section 00010 - Solicitation Contract Form, Page nine - Technical POC should be deleted in its entirety and replaced with the following:      

Darian Chasteen 901/544-3218
Darian.chasteen@mvm.usace.army.mil
                                                                           (CONTINUED ON NEXT PAGE)

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 5

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 14-May-2004

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X W912EQ-04-B-0015

X 9B. DATED (SEE ITEM 11)
20-Apr-2004

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, X is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0001

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

14-May-2004
CODE

US ARMY ENGINEER DISTRICT, MEMPHIS
167 N MAIN STREET  B202
MEMPHIS TN 38103-1894

W912EQ 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

FACILITY CODECODE

EMAIL:TEL:
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
 
 
The following items are applicable to this modification:    
 
SECTION SF30 - BLOCK 14 CONTINUATION PAGE  
        CONTINUATION PAGE SF 30 
 
CONTRACT CLAUSES 
 
2.  The following contract clauses located in Section 00700 should be deleted in there 
entirety. 
 
52.211-18               VARIATION IN ESTIMATED QUANTITY (APR 1984)  (SEE SP 4) 
52.214-29               ORDER OF PRECEDENCE--SEALED BIDDING (JAN 1986) 
52.216-19                ORDER LIMITATIONS (OCT 1995) 
52.216-22               INDEFINITE QUANTITY (OCT 1995)   (SEE 00800 - SP 19) 
52.222-15              CERTIFICATION OF ELIGIBILITY (FEB 1988) 
52.233-1              DISPUTES (JUL 2002) 
52.236-16 Alt I       QUANTITY SURVEYS (APR 1984) – ALTERNATE I (APR 1984) 
52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONTRUCTION (FEB   
                                  1997) 
52.245-2 GOVERNMENT PROPERTY (FIXED-PRICE CONTRACTS)  

   (JUN 2003) 
52.245-4                   GOVERNMENT-FURNISHED PROPERTY (SHORT FORM) 

  (JUN 2003) 
 
3.   The following contract clauses are added to Section 00700 by full text: 
 
--52.203-6          COVENANT AGAINST CONTINGENT FEES (APR 1984)             
--52.211-13        TIME EXTENSIONS (SEPT 2000) 
--52.223-11        OZONE-DEPLETING SUBSTANCES (JUNE 1996) 
--52.228-5       INSURANCE WORK ON A GOVERNMENT INSTALLATION (JAN 1997) 
--52.228-11        PLEDGES OF ASSETS (FEB 1992) 
--52.236-16        QUANTITY SURVEYS (APR 1984) 
--52.246-21        WARRANTY OF  CONSTRUCTION (MAR 1994) 
--252.203-7002   DISPLAY OF DOD HOTLINE POSTER (DEC 1991) 
--252.205-7000  PROVISION OF INFORMATION TO COOPERATIVE AGREEMENT    
                               HOLDERS (DEC 1991) 
--252.232-7003   ELECTRONIC SUBMISSION OF PAYMENT REQUESTS (JAN 2004) 
 
4.  Page 47 – Contract Clause 52.211-10  COMMEMCEMENT, PROSECUTION, AND 
COMPLETION OF WORK (APR 1984) is deleted in its entirety and replaced with the 
following: 
 
The Contractor shall be required to (a) commence work under this contract within (see item a. 
below), (b) prosecute the work diligently, and (c) complete the entire work ready for use not later 
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than (see item c. below). The time stated for completion shall include final cleanup of the 
premises.  
 

a.  Commencement.  The Contractor shall be required to commence work on each parcel 
within 10 calendar days after the receipt of the first task order on each parcel, to prosecute the 
work diligently, and if required, to complete the work within the time specified in the task order.  
The time specified for completion of a task order, if time is specified on the task order, will be 
based on the following production rates: 700 tons per day for a revetment if stone is placed by a 
floating dragline and 400 tons per day if stone is hauled by truck; 1,000 tons per day for a dike if 
stone is placed by a floating dragline and 400 tons per day if stone is hauled by truck; and 2,000 
tons per day for riprap upper bank paving placed by a floating dragline and assisted by another 
machine if needed to place the stone to top bank and 800 tons per day if stone is hauled by truck. 
It is expected that the first task order on Parcel  I will be issued about 30 July 2004 and on Parcel 
II about 16 August 2004 or as soon thereafter as workable river stages permit.  
 
 b.  Prosecution.   
                     The Contractor shall prosecute the work diligently on both parcels simultaneously, 
which will require at least two separate sets of working plant/equipment. The rate of progress for 
this contract work will be governed to some extent by river stages and other conditions at the 
time of the work. The Government will make an inspection of the revetments and dikes prior to 
the commencement of work.  Sudden rises in river stages are normal during the low-water 
construction season and may at times limit repair work to the upper part of a revetment or to the 
upper part of a dike bankhead.  In such cases where part of the work is prevented due to high 
river stages, the Contracting Officer may direct the Contractor to return to these sites when river 
stages are more favorable and complete the unfinished work.  If river stages are lower than they 
were when the survey was made and additional work is exposed, the Contractor will be required 
to perform such additional work as may become necessary.  If the Contractor wishes to add 
equipment which would require an increase in the number of Government Quality Assurance 
Representatives, the Contractor must request the Contracting Officer's approval at least seven 
calendar days prior to the day equipment is to be used. 
  
 c.  Completion.  The Contractor shall complete the entire work ready for use not later 
than 30 June 2005.  The time stated for completion shall include final cleanup of the premises. 
All work not in progress on 30 June 2005 will be canceled.  If, on 30 June 2005, work is in 
progress on a task order(s), the Contractor will be allowed to complete the task order(s) within a 
reasonable time frame as determined by the Administrative Contracting Officer or the task order 
may be amended to accept the work in place. If all work specified in the task orders has been 
completed prior to 30 June 2005 and no notice has been given the Contractor that additional task 
orders are forthcoming, the remainder of Payment Items Nos. 0001AA and 0002AA, 
Mobilization and Demobilization, will be paid to the Contractor.  If additional repairs become 
needed after the Contractor has been allowed to demobilize, details of this work and estimated 
quantities will be furnished the Contractor and he will be given the option of performing this 
work at the applicable contract unit prices.  However, should the Contractor agree to do the 
work, he must satisfactorily complete the entire work if river stages permit.  No additional 
payment for Mobilization and Demobilization will be made, but upstream and downstream 
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towing will be paid as specified in Section 00800 paragraph SP 1 “Order of Work” for the actual 
distance the plant and equipment must be towed as a result of the additional work. 
 
 (End of clause) 
 
5. Page 48 – Contract Clause 52.211-12  - LIQUIDATED DAMAGES – CONSTRUCTION  
(SEP 2000)  paragraph (a) should be deleted in its entirety and replaced with the following: 
 
If the Contractor fails to complete the work within the time specified in the task order, the 
Contractor shall pay liquidated damages to the Government in the amount of $940.00 for Parcel 
I or $860.00 for Parcel II for each calendar day of delay until the work is completed or 
accepted. 
 
6.  Page 52 – Contract Clause 52.216-18 – ORDERING (OCT 1995) should be deleted in its 
entirety and replaced with the following: 
 
52.216-18      ORDERING. (OCT 1995) 
 
(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of 
task orders by the individuals or activities designated in the “Minimum/Maximum Contract and 
Task Order Amounts” - Section 00800 – SP 20.  Such task orders may be issued from date of the 
contract award through 30 June 2005. 
 
(b) All task orders are subject to the terms and conditions of this contract. In the event of conflict 
between a task order and this contract, the contract shall control. 
 
(c) If mailed, a task order is considered "issued" when the Government deposits the order in the 
mail. Orders may be issued orally or by written telecommunication, only if authorized in the 
“Minimum/Maximum Contract and Task Order Amount”, Section 00800 – SP 20.  Orders may 
be issued orally, by facsimile, or by electronic commerce methods only if authorized in the 
“Minimum/Maximum Contract and Task Order Amount” located in section 00800, SP 20. 
 
(End of clause) 
 
7.  Page 53 – Contract Clause 52.216-22 INDEFINITE QUANTITY (OCT 1995).  Delete clause 
in its entirety and see Section 00800 Special Contract Requirements – SP 19. 
 
8. Page 145 – Section 00800 - SP 4.  Delete in its entirety and replace with the following: 
 
SP 4.  VARIATION IN ESTIMATED QUANTITIES-SUBDIVIDED ITEMS.  This  his clause 
is applicable only to Item Nos. 0001 and 0002. 
 
 a.  Variation from the estimated quantity in the actual work performed under any second 
or subsequent sub-item or elimination of all work under such a second or subsequent sub-item 
will not be the basis for an adjustment in contract unit price. 
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 b.  If the variation in the quantity of work performed under the second sub-item or any 
subsequent sub-item under Items Nos. 0001 or 0002 causes an increase or a decrease in the time 
required for performance of this contract, the contract completion time will be adjusted in 
accordance with the specified production rate in Section 00700 – Contract Clause 52.211-10, 
paragraph a. Commencement. 
 
 
9.  Page 153  - Section 00800 - SP 19.  INDEFINITE QUANTITY.  Delete in its entirety and 
replace with the following: 
 
SP 19.  INDEFINITE QUANTITY   
 
 a.  This is an indefinite-quantity contract for the supplies or services specified, and effective 
until 30 June 2005.  The quantities of supplies and services specified in the Bidding Schedule are 
estimates only and are not purchased by this contract. 
 
 b.   Delivery or performance shall be made only as authorized by task orders issued in 
accordance with the “Ordering” clause. The Contractor shall furnish to the government, when 
and if ordered, the supplies or services specified in the Bidding Schedule up to and including the 
quantity designated in the “Minimum/Maximum Contract and Task Order Amounts” (SP 20 of 
Special Contract Requirements) as the “maximum”.  The Government shall order at least the 
quantity of supplies or services designated in the “Minimum/Maximum Contract and Task Order 
Amounts” (SP 20 of  Special Contract Requirements) as the “minimum”.    
 
 c.  Except for any limitations on quantities in the “Order Limitations” clause or in the 
“Minimum/Maximum Contract and Task Order Amounts”, there is no limit on the number of 
orders that may be issued.  The Government may issue orders requiring delivery to multiple 
destinations or performance at multiple locations. 
 
 d.  Any order issued during the effective period of this contract and not completed within 
that period shall be completed by the Contractor within the time specified in the order.  The 
contract shall govern the Contractor’s and Government’s rights and obligations with respect to 
that order to the same extent as if the order were completed during the contract’s effective 
period; provided, that the Contractor shall not be required to make any deliveries under this 
contract after 30 June 2005. 
 
 


